



**SURVEY SERVICES
REQUEST FOR PROPOSALS (RFP 2021-021)
SALEM, NH**

ADDENDUM No. 1

October 5, 2021

This Addendum forms part of and modifies the Request for Proposals (RFP) for Survey Services for the Town of Salem. The items set forth herein, whether of omission, addition, substitution or clarification, are all to be included in and shall form part of the proposed work and Proposals submitted to the Town of Salem, New Hampshire. No changes are being made to the RFP submittal deadline as a part of this Addendum.

CLARIFICATIONS AND CHANGES

Bidders are advised of the following clarifications and changes generated by questions regarding the published RFP. Answers are provided in **BOLD** print under each question:

1. Question Received: Under Section Two Scope of Services item C – Abenaki Park detailed survey – states work for this part would need to be completed by November 15, 2021. Is the date correct?

Yes, the date stated is correct. The goal of the RFP is to have a surveyor selected by October 15th and to immediately begin work on the Abenaki site. The RFP provides 14 Days to obtain an executed Contract which we do not expect to take longer than a few days. Consultants may present conditions in their project schedule that the delivery date can be met assuming the executed Contract is received by a date certain. The goal of this task is roughly four weeks or less to complete the Abenaki survey.

2. Question Received: Under Section Two Scope of Services item C – Abenaki Park detailed survey – Is detail, topography and boundary on the entire tract required or limited to the corner where the Abenaki Park is?

Detail and topography is limited to the Abenaki area as described in the RFP inclusive of roads. Area should include a sufficient amount of the Ingram Senior Center such that an evaluation of entrance can be completed through the parking lot as well as the shoulder/ditch along the Veterans Memorial Pkwy for evaluation of entrance from Veterans Memorial Pkwy.

Boundary determination will be in the same area however, the Town may elect to expand the boundary determination to include the entire parcel as a change order after the contract is executed.



3. Project Funding:

Part C – Abenaki Park is funded and ready for immediate release. Parts A and B are subject to Town vote in March for the Road Program budget unless funding opportunities become available prior to that date.

****END OF ADDENDUM NO. 1****